सत्यमेव जयते

INDIA NON JUDICIAL

SWMCS LTD. (R)
Authorised Signatory
Head Office : 080-25293330
98443 45912
EAS # 14, Hegde Nagar, Bangalore-77.

Government of Karnataka

Rs. 500

e-Stamp

Certificate No.	:	IN-KA15613003772622S
Certificate Issued Date	:	26-Feb-2020 12:27 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE11/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0841126716757976S
Purchased by	:	NATARAJ T
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BYATARAYANAPURA DIVISION
Second Party	:	NATARAJ T
Stamp Duty Paid By	:	NATARAJ T
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

NATARAJ T
IN-KA15613003772622S
RS. 500
26-FEB-2020 12:27 PM

Please write or type below this line

AGREEMENT

Agreement No. 207 **/19-20**

This agreement made on this 28th day of Feb 2020 Between the Executive Engineer, Byatarayanapura Division, Yalahanka Zone, Bellary Road, Byatarayanapura, Bangalore – 92, on behalf of the Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore. (hereinafter called "the Employer") of the one part and **Sri. T. Nataraj, #02, 1st main road, Amara jyothi layout, Cholanagara, R.T.Nagara (P) Bangalore-560032** (hereinafter called "the Contractor") of the other part.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Where as the Employer is desirous that the Contractor to execute the work of **Providing pump motors and PVC pipe lines in ward no. 5 surrounding area Byatarayanapura sub division** for WORK CODE: 00[illegible]20-000013 Indent No. 39894 of Tender Notification No. EE/BTP/BBMP/E-PMT/22/2019-20, Date: 20.01.2020 The above work was Administratively Approved by the Chief Engineer vide No. BBMP/CE/YNK/PR/91/19-20 Dt:15.10.2019 & Technically Sanctioned by the Chief Engineer vide No. BBMP/SE/YNK/PR/04/19-20 Dt:06.12.2019 (Hereinafter called "the Works") and the Employer has accepted the tender of the Contractor for the execution and completion of such works and the remedfying of any defects therein at a contract price **Rs. 44,51,276.92 (Rupees Forth Four Lakhs Fifty One thousand Two hundred Seventy Six and paise Ninety Two only)** the Tender cost. Difference amount Rs. 43500/- paid through DD vide No. 660114 Dt:26.02.2020 Canara Bank, R.K.Hegadenagara Branch. And 5% FSD is exempted as per GO FD876EXP-1112/2017 Bangalore Dt: 10.10.2017 secutiry deposit for an amount equivalent to 5% of the conctract price shall be deduted in every running bill. However in case of first & final bill the enter security deposit will be deducted for the final bill.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor here by covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderer.
5. The Income Tax at the rate of 1%, GST at 4% and Cess at 1% will be Deducted and certificate will be issued in favour of the Contractor from every running bill / final bills of the contractor
6. Sub-Letting of work is prohibited.
7. The defect liability period for Civil works & Asphalt works upto 20mm thick maintenance period is one year & more than 20mm thick maintenance period is two year from the date of final bill. The E.M.D and S.D. will be refunded only after the defect liability period.
8. Frequency of the quality test of all the materials and other tests have to be conducted by the contractor as per MORT&H (IV th Revision) I.R.C. guidelines and other relevant Indian standards in his laboratory or any other laboratory assigned by BBMP on his own cost in presence of Engineer / consultants appointed by BBMP
9. Works costing more than Rs.10 Lakhs are subject to third party test and the cost of the same shall be borne by the contractor.
10. For Asphalting works i.e., BM and BC those who own their hot mix plant 40-60 TPH & mechanical paver only shall apply.

    Further Details of the Work can be obtained from the Office of the Executive Engineer Byatarayanpura Division, BBMP office, Byatarayanpura Bangalore –92
11. The following documents shall be deemed to form and be read and Construed as part of this Agreement, viz.:
    - i) Letter of Acceptance;
    - ii) Notice to proceed with the works;
    - iii) Contractor's Tender as per e-proc Portal.
    - iv) Contract Data as per e-proc Portal.;
    - v) Conditions of contract (including Special Conditions of Contract);
    - vi) Specifications;
    - vii) Drawings;
    - viii) Bill of quantities; and
    - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of
was hereunto affixed in the presence of : 1) S. Nut

2)_____

Signed, Sealed and Delivered by the said Executive Engineer, Byatarayanapura Division,

Yalahanka Zone, Bruhat Bangalore Mahanagara Palike.

Binding Signature of Contractor T. Nut

In the presence of :

Binding Signature of Employer:

28/02

Executive Engineer
Byatarayanapura Division,
B,B,M,P. Bangalore –92.

28/02